T REQUEST FOR QUOTATION
(THIS IS NOT AN ORDER)

THIS RFQ |s|:| 1S NOT A SMALL BUSINESS SET-ASIDE

PAGE
1

OF

PAGES
11

4. CERT. FOR NAT. DEF.

1. REQUEST NO. 2. DATE ISSUED 3, REQUISITION/PURCHASE REQUEST NO. RATING
N00173-14-0-0006 10/25/13 | 35-8006-14 AN OVS REe A >
5a, ISSUED BY 6. DELIVER BY (Date)
Supply Officer (Code 3410) NRL Washington DC 20375-5329 TBD
5b. FOR INFORMATION CALL (NO COLLECT CALLS) 7. DELIVERY OTHER
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Washington
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ISSUING OFICE IN BLOCK 5a ON OR
BEFORE CLOSE OF BUSINESS (Date)

11/07/2013

IMPORTANT: This is a request for information and quotations furnished are not offers. If you are unable to quote, please
so indicate on this form and return it to the address in Block 5a. This request does not commit the Government to pay any

costs incurred in the preparation of the submission of this quotation or to contract for supplies or service. Supplies are of
domestic origin unless otherwise indicated by quoter. Any representations and/or certifications attached to this Request for
Quotation must be completed by the quoter.
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NAME OF OFFEROR CONTRACTOR -
All Quoters
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REQUEST FOR JOB SITE VISIT
DATE: 11/01/2013
TIME: 10:30 am

PLACE: NAVAL RESEARCH LABORATORY
4555 Overlook Avenue, SW, Washington, DC 20375-5329

POINT OF CONTACT: Cheryl Benthall, 202-767-0288 or 202-
767-9288, Bldg. 32, Rm. 300 ‘

Contractors are required to VISIT the JOB SITE before any
quotations are accepted for the acquisition listed on the
RFQ/Solicitation. PROPER ID is REQUIRED. A VALID

Driver’s License is sufficient. You are required to report to Bldg. |

72 for a proper pass for access to NRL. If a vendor
representative does not attend the schedule job site visit, they
may be considered ‘Non-Responsive’. At the end of the Job Site
Visit, each representative will be informed of the date the
quotation must be submitted. If the quotations are not received
by that date, they will be considered a “No Bid”. Contact with
the End-User is strictly prohibited (other than the job site visit).
Any contact may result in the bid being considered ‘tainted” and

_subsequently cancelled.

Any questions the Vendor representatives may have after the Job
Site Visit must be directed to the Contracting Officer (above) at
e-mail address SolQnA@nrl.navy.mil no later than 10/24/13 at
4:00 p.m. Eastern Standard Time. Any changes in the description,
specifications or drawings after the job site visit will be issued to
ALL vendors.

If an emergency arises and the Vendor representative cannot
attend the scheduled Job Site Visit, PLEASE call the POC at the
above number by the morning of the Job Site Visit to let him/her
know you will not be able to attend. The Contractor is required
to notify the Contracting Officer by 10/30/13, 3:00 p.m. of intent
to attend the site visit.

Please go to the internet at http://www.mapquest.com for
directions to the Naval Research Laboratory, Washington, D.C.
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NAME OF OFFEROR CONTRACTOR
Quoters
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PRICE
0001 This Contract pertains to the Installation of 2 New Above-Ground | 1 Ea

Storage Tank (AST). The Location of the space for the AST is
Near Building 36, Naval Research Laboratory, Washington DC.

Scope of Work:

Provide all Labor, Material, Equipment and tools necessary
to contruct the reinforced concrete pad near building 36
as per attached contract and drawing S-1

If available please include a published price list or a cost
breakdown and return the RFQ package to the following fax
number (202)767-6678.

Any questions concerning this Request for Quotation (RFQ) must
be e-mailed to SolQnA@nrl.navy.mil at least five (5) days before
the closing date shown in block 10 on page 1 of RFQ.
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Insfail New Above —ground Storage Tank near Building 36
PW-5269

General:

This Contract pertains to the installation of 2 new AST. The location of the space for the |
AST is near building 36, Naval Research Laboratory, Washington, DC.

Scope of Work:

Provide all labor, material, equipment and tools necessary to construct the reinforced
concrete pad near building 36, as shown in Drawing S-1.

Schedule of Work:

The Contractor shall provide all necessary labor, equipment, parts and supplies to:

o Excavate and remove approximately 25’-0”x 16°-0”x 2°-0” of soil for the concrete
pad.

¢ Remove additional seil, if necessary, to match the level of the top of existing
retaining wall. \
Place formwork, reinforcement and pour concrete as shown in the drawing.
Compact the soil around the new foundation.

Repair all cracks on the existing retaining wall. If necessary, remove deteriorated
concrete and replace with new concrete

- Start of Contract:

" The Contractor shall notify the Contracting Officer in writing once all equipment,

materials and tools are available and ready to be installed in accordance with this contract.

The Government and the Contractor shall mutually agree upon a start date and the
Contractor shall be given a minimum of seven days notice to begin work.
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Material and Equipment Submittals:

Upon award of the contract, the Contractor shall provide manufacturer’s materials,
fabrication shop drawings and equipment specification bulletins and/or cut sheets
pertaining to this contract work. The Contracting Officer’s Technical Representative shall
review the Contractor’s materials and equipment specification data information for
approval and/or disapproval,

Execution of Worlk:

The duration of this contract shall not exceed sixty (60) days from the start of work.

Utility Outage:

The Contractor shall be made aware that any type of utility (electrical, domestic water,
natural gas, steam and steam condensate) outage that is required to accomplish any work
pertaining to this contract, a minimum two week notice is standard policy at the Naval
Research Laboratory. If the Contractor requires a utility outage, he/she shall submit this
request in writing to the Contracting Officer’s Representative. Under no circumstances
shall the Contractor be allowed to secure any utility without written approval from Code
3500, Research and Development Services Division.

Safety:

A

The Contractor shall conform to Federal, State and local safety laws, rules and regulations,
to include complying with 29 CFR 1926, and EM 385-1-1, US Army Corps of Engineers
Safety and Health Requirements Manual.

The contractor shall provide a competent person as site safety and health officer for
hazards identified in the activity hazard analysis (AHA). This.person shall have
successfully completed 10 or 30 hours of the OSHA Construction Safety training course.
This person shall identify existing and predictable hazards that are dangerous to personnel
and have authorization to take prompt corrective measures to eliminate them.

Safety training requirements for the site safety and health officer and competent persons
are provided in the EM 385-1-1. A Safety Plan must include a site- specific accident
prevention plan and an activity hazard analysis (AHA).

The contractor shall submit an accident prevention plan including AHA for government
review and approval. The Contractor shall provide a qualified person who by possession of
a recognized degree, certificate, professional standing, knowledge, training or experience
has successfully demonstrated his or her ability to solve or resolve problems related to the
work or the project. The Safety Office will determine the 10 or 30 hour class based on the
complexity of the construction. :
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NOTES:

GENERAL

® Excavate the soll to the fevel matching the top
of exlsting retoining wall oad compoct, {The top
of new grade shell bs tha top of existing
retolning weil.)

@ The size of the concrete poed shown moy vary
‘depending upea the slze of the cquipmant.
Keep o minknum of & extre pod &l oround.

@ Embed oncher boltx plpe slesves, condults os
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MAFERIALS
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